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THE UNIVERSITY OF WISCONSIN SYSTEM

Request for A/E Services
Kunkle Building Demolition

February 2013
Project 12I1P
1.
Institution:  The University of Wisconsin-Milwaukee
2. Request:  Authority to demolish the Kunkle Building for an estimated total cost of $884,000 Program Revenue-Cash.
3. Description and Scope of Project:  This project will abate hazardous materials, demolish the 31,708 ASF/59,451 GSF Kunkle Building, and restore the site to a lawn area. 
4.
Justification of the Request:  The Kunkle Building was constructed in 1956 as a laboratory school for the School of Education.  When the laboratory school program ended in 1971, the building was re-purposed to house an Early Childhood Study Center and the High School Equivalency Program.  The building currently houses the Children’s Center, which will move to remodeled space in the Northwest Quadrant in December 2013.

The 2010 Campus Master Plan identified the Kunkle Building for future demolition in order to provide a site for future development of science facilities in the southwest quadrant of campus.  That plan recognized that the existing building, designed as a single-story plus basement elementary school, has limited usefulness for university uses, and does not provide the highest and best use of this site, given the limited size of the campus.  The building also is of less robust construction quality than typical university buildings, has significant backlog maintenance needs, and lacks modern infrastructure.  The Kunkle Building is not an “historic property” as defined by 13.48 (1m) Wis. Stats., and the Wisconsin Historical Society did not identify the building as historically significant, thus, this request is in conformance with the State Building Commission’s Policy and Procedures Manual.

In order to avoid hazards and disruption to the Children’s Center when the adjacent Kenwood Interdisciplinary Complex is constructed, and to provide improved and expanded facilities, a decision was made to relocate the Children’s Center to remodeled space in the Northwest Quadrant.  That project was approved by the Board of Regents and the State Building Commission in August of 2012.  
5.
Budget and Schedule:

	Total Project Cost
	$884,000 


	Schedule
	Date

	A/E Selection
	March 2013 

	Design Report Completed
	July 2013

	Bid Date 
	Sept. 2013

	Start of Demolition
	January 2014

	Substantial Completion
	March 2014

	Final Completion
	May 2014


6.
Previous Action:  None.
7.
Contacts:

Jeff Kosloske – UW System – 608-263-4417, jkosloske@uwsa.edu

Kurt-Young-Binter – UW Milwaukee– 414-229-2361, youngbin@uwm.edu
