AGENCY REQUEST FOR

A/E SELECTION COMMITTEE ACTION

MAY 2013
AGENCY:  Department of Natural Resources


DNR Contact:  Glen Clickner, 608.267.4585, glen.clickner@wisconsin.gov
LOCATION: Devils Lake State Park, Town of Baraboo, Sauk County 
PROJECT REQUEST:  Select an A/E consulting firm to assist in developing preliminary  design and a design report for repair and replacement of sewer infrastructure on both the North Shore and South Shore of Devil’s Lake State Park in Sauk County.  The project will undertake work in four critical areas of sewer infrastructure work as identified and outlined by a comprehensive March 2011 sewer system study by a sewer consulting firm under DFD Project No. 10B3O (see copy posted with this request). The A/E will be expected to work with the project stakeholders to prioritize the necessary repairs with the available funds and recommend an updated phased approach to address the overall sewer infrastructure needs.  The estimated A/E fees are $20,000 and will be funded with Agency Cash.
PROJECT NUMBER: 13C1K
JUSTIFICATION:  The existing sewer system continues to age and deteriorate.  The department has not done phase replacement of the existing infrastructure; rather, sewer lines have been replaced only after they have completely failed.   These emergency repairs have become more costly on the operating budget of the property.  These sewer lines will continue to fail and will need to be repaired again, possibly several times during one season of use. If the sewer lines are not repaired or replaced there is a higher risk of catastrophic failure which would result in closing campgrounds until the lines are repaired or replaced. The DNR is focused on maintaining existing buildings and infrastructure.  The replacement and repairs of the sewer infrastructure at Devil’s Lake will insure the continued operations of the park and the millions of visitors that it serves.
PROJECT BUDGET:

Construction
$

Design
$
DFD Mgt.
$

Contingency 
$

TOTAL
$715,400
PROJECT SCHEDULE:  

A/E Selection 
May 2013
A/E Contract  
June 2013
Preliminary Design Submittal
September 2013
SBC Approval
October 2013
Bid Opening
TBD

Construction Start
TBD

Substantial Completion
TBD

Project Closeout
TBD

A/E QUALIFICATIONS: The A/E design firm for this project shall have experience in planning, design and construction for sewer infrastructure.
