
Request for AE Services 

Creamery Refrigeration Equipment Upgrade 

Badger State Industries Creamery 

Waupun, WI 

Project 14H3G 

AGENCY: 

Department of Corrections 

SITE LOCATION: 

Waupun Dairy 

900 S. Madison St. 

Waupun, WI 53963 

Introduction and Background: 

This request is for design and construction services by an architectural/engineering firm for the 

DOC Bureau of Correctional Enterprises/Badger State Industries Creamery.  The current 

Creamery was built in 1995, and the refrigeration equipment installed at that time is said to have 

been “used”.  The facility processes milk produced at BSI farms into milk and ice cream 

supplied to correctional facility food service for consumption by inmates.  A study has recently 

been completed to upgrade and expand the Creamery in future budget biennia.  This project is to 

implement the first phase of this work. 

Project Scope: 

This project will replace existing refrigeration equipment to support both continued operation of 

the facility and future expansion.  Included in this project will be sizing of refrigeration systems, 

including compressor(s), evaporator(s), cooling tower, pump(s), refrigerant piping sizes, and 

electrical supply capacity, and overall improvement of the refrigeration infrastructure at the 

Creamery. Obsolete refrigerants are to be eliminated.  The Creamery is to remain in operation 

throughout the construction project, and work is to be designed to minimize disruption to 

ongoing dairy processing and packaging operations. 

The project deliverables will include a Design Report including construction cost estimates and 

timelines for construction, Preliminary Review documents, Final Review documents, Bid 

Documents, and Record Documents in accordance with DFD guidelines and procedures. 



Request for A/E Services 

14H3G Creamery Refrigeration Equipment Upgrade 

Page 2 of 2 

Proposed Schedule 

Project Approval: Dec 2014 

A/E Selection:  Sep 2014 

Bid Opening:  Mar   2015 

Construction Start: May 2015 

Substantial Completion: Nov 2015 

Complete Construction: Jan    2016 

Proposed Budget 

Construction 

Contingency 

$ 

$ 

Design 

DFD Management 

$ 

$ ______ 

Total Project $ 711,200 

Agency Contact: 

Randall Mattison, randall.mattison@wisconsin.gov, (608) 240-5470 

mailto:randall.mattison@wisconsin.gov

