WISCONSIN DEPARTMENT
OF
VETERANS AFFAIRS

Request for Architectural and Engineering Services

UG — Maurer Hall Roof, Boland Hall Nurses Stations
Wisconsin Veterans Home — Union Grove

December 2015

DFD Project No. 15J2E
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Project Background and Purpose

The Wisconsin Veterans Home at Union Grove serves the long-term care needs of 198 aged
and disabled veterans and their eligible dependents with a staff of 227 employees and 105
volunteers.

The Maurer Hall shingled roof is failing and beyond its useful life.
Boland Hall was completed in 2005. The surfaces of the Nurse’s Stations, Reception Desk
and Elevator Cabs are original to the building and have suffered much damage in the past ten

years from electric scooters, wheelchairs and carts. These surfaces are all plastic laminate.

Project Description

This project includes the removal and replacement of the Maurer Hall shingled roof. And,
new surfaces for the Boland Hall nurse’s stations, reception desks and elevator cabs.

Scope of Services

The AE shall provide pre-design through construction administration services in accordance
with the DFD “Policy and Procedure Manual for Architects/Engineers and Consultants”, the
“Guide for Developing Program Statements for Projects Requiring Enumeration”, and the
DFD “Contract for Professional Services as directed by DFD at the Design Kickoff meeting.
The services may be contracted for in multiple parts with project-specific review/ approval/
authorization points in the contract as determined by the needs of the project. Authorization
for subsequent services will be issued in writing upon satisfactory performance and
completion of contracted services and deliverables.

Design shall include:

e Removal and replacement of the shingled roof and perimeter roof flashing on Maurer
Hall.

e Selection and installation of new surfaces for the nurse’s stations, reception desks and
elevator cabs.

Consultant Qualifications

The consulting team should have experience in the design and construction of roofs. And, in
the selection of durable products to replace the nurse’s station, reception desk and elevator
cab surfaces. AEs should clarify this experience in their letter of interest by describing the
project scope, size, construction value, and date completed. AEs should also indicate, where
possible, prime and sub-consultant team members, and the experience of sub-consultants
with similar projects.
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Proposed Project Schedule

AE Selection

Design Report to Building Commission
Bid Opening

Construction Start

Substantial Completion

Preliminary Project Budget

Construction
Asbestos Abatement
Commissioning
Contingency

AE

DFD Fees

Moveable Equipment
Total Project Budget

Dec 2015
Apr 2016
Jun 2016
Aug 2016
Nov 2016

$548,800

Project previously submitted as an All Agency Project Request (AAPR) to the 2015-2017
Capital Budget. WDVA submitted a grant application to the USDVA State Homes

Construction Grant Program to fund up to 65% of the project.

Agency Contact

Susan Mattix, (608) 264-6093, susan.mattix@dva.wisconsin.gov
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