

**AGENCY REQUEST FOR  
AE SELECTION  
AUGUST 2015**

**AGENCY:** Department of Military Affairs

**DMA CONTACT:** MAJ Nathan Olson, (608) 242-3358;  
Nathan.Olson@wisconsin.gov

**LOCATION:** Fort McCoy, Monroe County, Wisconsin

**PROJECT REQUEST:**

Select an A/E consulting firm to provide design through construction phase professional services associated with the design and construction of the FORT MCCOY MATES Upgrade Motor Vehicle Storage Compound project.

**PROJECT NUMBER:** 15H1J

**PROJECT DESCRIPTION:**

The project will develop a 2000 square yard Motor Vehicle Storage Compound (MVSC). The scope of work will include the installation of 12 inches of compacted, crushed stone, installation of approximately 950 linear feet of new security fence with vehicle and personnel gates, and new LED lighting to illuminate the expanded lot. The project will also include the installation of approximately 400 square yards of concrete pavement for parking five fuel tankers along with the installation of an oil/water separator, with an alarm system, to contain fuel spills. Also included is: Removal of an old concrete foundation and approximately 275 LF of old fence; installation of compound security signs; and other site restoration.

**PROJECT JUSTIFICATION:**

The facility needs a MVSC upgrade to address existing compound shortages and security/safety concerns. Current lot is deteriorating and needs replacement and minor repairs will not defend it against further deterioration. Lighting is inadequate for the current lot.

**BUDGET/SCHEDULE:**

	<b>State</b>	<b>Federal</b>	<b>Total</b>
Construction	\$0	\$	\$
Design	\$0	\$	\$
DFD Mgt	\$0	\$	\$
Contingency	\$0	\$	\$
<b>TOTAL</b>	<b>\$0</b>	<b>\$519,500</b>	<b>\$519,500</b>

A/E Selection	AUG 2015
Design Report	JAN 2016
SBC Approval	FEB 2016
Bid Opening	APR 2016
Start Construction	JUN 2016
Substantial Completion	AUG2016
Final Completion	SEP 2016

**PREVIOUS ACTION:**

n/a