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MOCVD Laboratory Study (DFD Project #14J3G.3)   

Appendix C – Detailed Cost Estimate 
 



1 General Construction 115,800$   
2 General Conditions (Allowance) 60,000$    
3 Demolition 6,500$       
4 Structural Shoring 14,300$    
5 Partitions 14,800$    
6 Doors & Hardware 5,500$       
7 Ceilings 2,500$       
8 Finishes 12,200$    
9         Subtotal 115,800$  

10
11 Fire Protection 16,580$      
12 Demolition 1,150$       
13 Sprinkler Zone Valve 2,300$       
14 Sprinkler Work in Generic Lab 1,730$       
15 Sprinkler Piping 11,400$    
16         Subtotal 16,580$    
17
18
19 Plumbing 22,600$      
20 Demolition 690$          
21 Lab Hot/Cold Water 11,000$    
22 Acid Waste and Vent Pipe 5,950$       
23 Miscellaneous Piping 3,600$       
24 Floor Drain 580$          
25 Valves 780$          
26         Subtotal 22,600$    
27
28
29 HVAC 191,550$   
30 Demolition 15,400$    
31 New Exhaust Fans 48,000$    
32 Supply/Exhaust Air Terminal 13,800$    
33 Piping (Main & Branch) 1,200$       
34 Insulation (Pipe & Duct) 44,200$    
35 Metal Ductwork 23,100$    
36 Fire Dampers (2) 1,400$       
37 Grilles, Registers, and Diffusers 1,450$       
38 DDC Control Points 35,000$    
39 Exhaust Air System Monitoring Controler 8,000$       
40         Subtotal 191,550$  
41
42 Electrical 119,620$   
43 Demolition 3,450$       
44 Lighting 17,830$    
45 Devices 9,890$       
46 Basic Materials 11,390$    
47 Equipment Connections 64,980$    
48 Fire Alarm System Revisions 3,450$       
49 Ethernet Connections 4,600$       
50 Exhaust Fans 3HP 4,030$       
51         Subtotal 119,620$  
52

53 CONSTRUCTION TOTAL 466,150$   
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